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FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD ROAD, STE 3A
LAYTON,UT 84041

Project No: S-0010(40)13
Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization01285001P 300,000.00 150,000.00150,000.00300,000.00 657,452.00Lump 657,452.001
1Public Information Services013150010 5,000.00 3,305.003,305.005,000.00 10,000.00Lump 10,000.002
1Traffic Control015540005 150,000.00 78,000.0078,000.00150,000.00 375,344.35Lump 375,344.353

3160Check Dam (Fiber Roll)015710025 15,800.00 11,376.003.605.00 6,604.40ft 2.094
4160Dust Control and Watering015720020 41,600.00 33,280.008.0010.00 32,198.401000 gal 7.745

1Survey017210010 80,000.00 45,000.0045,000.0080,000.00 24,725.00Lump 24,725.006
34310Granular Borrow (Plan Quantity)020560015 480,340.00 411,720.0012.0014.00 582,583.80cu yd 16.987

107530Geogrid-Type 102076000* 430,120.00 250,544.902.334.00 251,620.20sq yd 2.348
3Abandon Pipe Culvert02221001* 7,500.00 3,000.001,000.002,500.00 3,229.20Each 1,076.409

810Remove Guardrail02221007* 19,440.00 1,660.502.0524.00 1,676.70ft 2.0710
16080Remove Fence022210080 16,080.00 12,060.000.751.00 10,452.00ft 0.6511
1790Remove Pipe Culvert022210095 32,220.00 14,320.008.0018.00 21,659.00ft 12.1012

1Clearing and Grubbing022310010 15,000.00 10,000.0010,000.0015,000.00 25,473.84Lump 25,473.8413
104660Roadway Excavation (Plan Quantity)023160020 418,640.00 350,611.003.354.00 713,781.20cu yd 6.8214

1460Small Ditch Excavation (Plan Quantity)023180010 7,300.00 5,840.004.005.00 5,460.40cu yd 3.7415
310Surface Ditch02318002* 1,550.00 930.003.005.00 1,295.80ft 4.1816
270Loose Riprap023730010 12,150.00 10,800.0040.0045.00 30,634.20cu yd 113.4617
10024 Inch, Class C, Smooth026101088 5,000.00 4,000.0040.0050.00 4,497.00ft 44.9718
8036 Inch, Class C, Smooth026101094 4,400.00 4,400.0055.0055.00 4,804.80ft 60.0619
7048 Inch, Class C, Smooth026101098 4,550.00 4,550.0065.0065.00 5,488.70ft 78.4120

176024 Inch Culvert, Metal Pipe, Class C, 026101188 73,920.00 79,200.0045.0042.00 71,843.20ft 40.8221
Corrugated

64030 Inch Culvert, Metal Pipe, Class C, 026101189 35,200.00 38,400.0060.0055.00 29,708.80ft 46.4222
Corrugated

27042 Inch Culvert, Metal Pipe, Class C, 026101191 17,550.00 17,550.0065.0065.00 18,765.00ft 69.5023
Corrugated

15048 Inch Culvert, Metal Pipe, Class C, 026101192 11,250.00 10,500.0070.0075.00 12,886.50ft 85.9124
Corrugated

30024 Inch Culvert, Reinforced Concrete, Class C026101252 19,500.00 22,500.0075.0065.00 13,260.00ft 44.2025
9024 Inch Pipe Ramming02612001* 67,500.00 40,950.00455.00750.00 47,142.00ft 523.8026

11036 Inch Pipe Ramming02612002* 99,000.00 55,770.00507.00900.00 65,631.50ft 596.6527
10048 Inch Pipe Ramming02612003* 120,000.00 72,500.00725.001,200.00 79,927.00ft 799.2728
40Culvert End Section 24 inch026130040 16,000.00 26,080.00652.00400.00 8,204.80Each 205.1229
10Culvert End Section 30 inch026130050 5,000.00 4,000.00400.00500.00 3,190.70Each 319.0730
2Culvert End Section 36 inch026130060 1,200.00 1,200.00600.00600.00 888.84Each 444.4231
4Culvert End Section 42 inch026130070 2,800.00 4,000.001,000.00700.00 2,962.84Each 740.7132
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FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD ROAD, STE 3A
LAYTON,UT 84041

Project No: S-0010(40)13
Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Culvert End Section 48 inch026130080 3,600.00 6,000.001,500.00900.00 3,555.40Each 888.8533
3Concrete Collar02631001* 2,400.00 9,000.003,000.00800.00 4,737.96Each 1,579.3234
1Concrete Headwall02631002* 4,000.00 9,500.009,500.004,000.00 16,089.59Each 16,089.5935

16480Untreated Base Course (Plan Quantity)027210020 247,200.00 238,960.0014.5015.00 407,880.00cu yd 24.7536
31620HMA - 3/4 inch027410060 2,055,300.00 1,913,010.0060.5065.00 1,808,980.20Ton 57.2137

1Asphalt Concrete Driveway027410080 1,000.00 1,000.001,000.001,000.00 1,088.24Each 1,088.2438
6350SMA-1/2 Inch02744000* 666,750.00 527,050.0083.00105.00 604,393.00Ton 95.1839

47890Longitudinal Rumble Strip027610020 4,789.00 14,367.000.300.10 9,099.10ft 0.1940
8Pavement Message Paint027650020 400.00 264.0033.0050.00 163.36Each 20.4241

3300Remove Pavement Markings027650030 3,300.00 4,950.001.501.00 1,650.00ft 0.5042
610Pavement Marking Paint027650050 18,300.00 16,470.0027.0030.00 14,993.80gal 24.5843

15910Right-of-Way Fence, Type G  (Metal Post) 02822006P 79,550.00 85,914.005.405.00 80,981.90ft 5.0944
Modified

1Right-of-Way Gate   14 ft028220090 1,000.00 575.00575.001,000.00 356.40Each 356.4045
57Right-of-Way Brace Post028220105 11,400.00 11,400.00200.00200.00 10,251.45Each 179.8546
8Precast Concrete Cattle Guard028250010 280,000.00 180,000.0022,500.0035,000.00 215,683.68Each 26,960.4647
7Wildlife Escape Ramp028270010 21,000.00 20,020.002,860.003,000.00 20,866.02Each 2,980.8648
2W-Beam Guardrail Transition Element028410030 5,200.00 4,400.002,200.002,600.00 4,320.00Each 2,160.0049

1275W-Beam Guardrail 72 inch Steel Post028410096 31,875.00 22,312.5017.5025.00 21,840.75ft 17.1350
6002"x6" Redwood Plank02841009P 2,400.00 1,950.003.254.00 1,914.00ft 3.1951
90Delineator Type I028420010 3,600.00 3,420.0038.0040.00 3,274.20Each 36.3852
56Delineator - Culvert Marker028420030 2,240.00 2,240.0040.0040.00 2,157.12Each 38.5253
56Delineator - Maintenance Marker028420040 2,240.00 2,240.0040.0040.00 2,157.12Each 38.5254
2Crash Cushion Type G028430035 6,000.00 5,560.002,780.003,000.00 10,218.50Each 5,109.2555
1Boundary Survey and Survey Plat028960010 20,000.00 4,400.004,400.0020,000.00 5,350.00Lump 5,350.0056

35Right-of-Way Marker028960020 14,000.00 8,750.00250.00400.00 13,107.50Each 374.5057
                                                                                          Subtotal 6,003,154.00 4,871,799.90 6,388,501.46

30 - LANDSCAPING

1360Silt Fence015710030 4,080.00 2,720.002.003.00 2,135.20ft 1.5758
3850Temporary Environmental Fence015710150 19,250.00 6,352.501.655.00 5,621.00ft 1.4659

1Environmental Control Supervisor015710155 50,000.00 15,000.0015,000.0050,000.00 25,000.00Lump 25,000.0060
9530Erosion Control Blanket023760010 19,060.00 13,342.001.402.00 11,340.70sq yd 1.1961
920Flexible Channel Liner023760020 2,760.00 1,840.002.003.00 1,435.20sq yd 1.5662
23Wood Fiber Mulch029110010 21,850.00 24,035.001,045.00950.00 20,933.45Acre 910.1563

138125Strip, Stockpile, and Spread Topsoil (Plan 029120050 96,687.50 69,062.500.500.70 88,400.00sq yd 0.6464
Quantity)

19Drill Seed029220010 9,500.00 9,500.00500.00500.00 7,088.71Acre 373.0965



09/24/2009 Page 3 of 12

FREHNER CONSTRUCTION CO., 
INC.
1454 N. HILLFIELD ROAD, STE 3A
LAYTON,UT 84041

Project No: S-0010(40)13
Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids
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6Broadcast Seed029220030 6,000.00 3,780.00630.001,000.00 3,714.72Acre 619.1266
                                                                                          Subtotal 229,187.50 145,632.00 165,668.98

40 - SIGNING

2Sign Type A-1,  24 inch  X  12 inch028910040 200.00 210.00105.00100.00 202.24Each 101.1267
1Sign Type A-1, 24 inch x 24 inch028910042 125.00 120.00120.00125.00 116.10Each 116.1068
5Sign Type A-1,  24 inch  X  30 inch028910050 625.00 650.00130.00125.00 615.25Each 123.0569
3Sign Type A-1,  36 inch  X  36 inch028910065 1,050.00 795.00265.00350.00 770.40Each 256.8070
1Sign Type A-1,  48 inch  X  48 inch028910070 400.00 325.00325.00400.00 310.30Each 310.3071

10Sign Type A-2,  30 inch  X  30 inch028910115 2,000.00 2,200.00220.00200.00 2,097.20Each 209.7272
17Remove Sign Less Than 20 Square Feet028910270 1,020.00 1,037.0061.0060.00 1,000.45Each 58.8573
10Relocate Sign Less Than 20 Square Feet028910285 2,000.00 1,550.00155.00200.00 1,498.00Each 149.8074
1Relocate Sign Greater Than or Equal to 20 028910290 250.00 300.00300.00250.00 283.55Each 283.5575

Square Feet

3Small Sign Tubular Steel Post Base (B1)028910300 375.00 225.0075.00125.00 208.65Each 69.5576
29Slipbase Sign Base With Top Casting SLB-1 028910315 8,700.00 7,250.00250.00300.00 6,981.75Each 240.7577

(B3)

3Sign Post P1028910355 450.00 165.0055.00150.00 160.50Each 53.5078
29Sign Post P4028910370 5,075.00 5,800.00200.00175.00 5,430.25Each 187.2579

                                                                                          Subtotal 22,270.00 20,627.00 19,674.64

109 - INNOVATIVE CONTRACTING

$4,000.00Innovative Contracting (Time) FIXED PRICE00221000* 4,000.00 560,000.00140 Day1 Day 596,000.00Day 149 Day80
                                                                                          Subtotal 4,000.00 560,000.00 596,000.00

A(Contract Amount): 6,254,611.50 5,038,058.90 6,573,845.08

A+Innovative Contracting(Bid Amount for Award Considerations): 5,598,058.90 7,169,845.086,258,611.50

Percent of Engineer's Estimate: 114.56 %89.45 %

560,0004,000 596,000Innovative Contracting:
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
297 W HILTON DR
STE 4B
ST. GEORGE,UT 84790

Project No: S-0010(40)13
Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P O Box 248
LOGAN,UT 84323-0248

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization01285001P 300,000.00 455,000.00455,000.00300,000.00 350,000.00Lump 350,000.001
1Public Information Services013150010 5,000.00 7,500.007,500.005,000.00 2,500.00Lump 2,500.002
1Traffic Control015540005 150,000.00 440,000.00440,000.00150,000.00 35,000.00Lump 35,000.003

3160Check Dam (Fiber Roll)015710025 15,800.00 15,800.005.005.00 6,794.00ft 2.154
4160Dust Control and Watering015720020 41,600.00 52,000.0012.5010.00 95,680.001000 gal 23.005

1Survey017210010 80,000.00 30,000.0030,000.0080,000.00 28,000.00Lump 28,000.006
34310Granular Borrow (Plan Quantity)020560015 480,340.00 660,467.5019.2514.00 583,270.00cu yd 17.007

107530Geogrid-Type 102076000* 430,120.00 360,225.503.354.00 349,472.50sq yd 3.258
3Abandon Pipe Culvert02221001* 7,500.00 1,500.00500.002,500.00 750.00Each 250.009

810Remove Guardrail02221007* 19,440.00 2,146.502.6524.00 2,430.00ft 3.0010
16080Remove Fence022210080 16,080.00 10,130.400.631.00 16,080.00ft 1.0011
1790Remove Pipe Culvert022210095 32,220.00 26,850.0015.0018.00 14,320.00ft 8.0012

1Clearing and Grubbing022310010 15,000.00 8,250.008,250.0015,000.00 20,000.00Lump 20,000.0013
104660Roadway Excavation (Plan Quantity)023160020 418,640.00 366,310.003.504.00 355,844.00cu yd 3.4014

1460Small Ditch Excavation (Plan Quantity)023180010 7,300.00 7,300.005.005.00 11,680.00cu yd 8.0015
310Surface Ditch02318002* 1,550.00 930.003.005.00 1,240.00ft 4.0016
270Loose Riprap023730010 12,150.00 14,850.0055.0045.00 6,750.00cu yd 25.0017
10024 Inch, Class C, Smooth026101088 5,000.00 4,800.0048.0050.00 3,200.00ft 32.0018
8036 Inch, Class C, Smooth026101094 4,400.00 5,520.0069.0055.00 3,600.00ft 45.0019
7048 Inch, Class C, Smooth026101098 4,550.00 6,300.0090.0065.00 7,000.00ft 100.0020

176024 Inch Culvert, Metal Pipe, Class C, 026101188 73,920.00 83,600.0047.5042.00 59,840.00ft 34.0021
Corrugated

64030 Inch Culvert, Metal Pipe, Class C, 026101189 35,200.00 37,440.0058.5055.00 26,880.00ft 42.0022
Corrugated

27042 Inch Culvert, Metal Pipe, Class C, 026101191 17,550.00 21,600.0080.0065.00 13,500.00ft 50.0023
Corrugated

15048 Inch Culvert, Metal Pipe, Class C, 026101192 11,250.00 13,500.0090.0075.00 11,250.00ft 75.0024
Corrugated

30024 Inch Culvert, Reinforced Concrete, Class C026101252 19,500.00 18,000.0060.0065.00 15,000.00ft 50.0025
9024 Inch Pipe Ramming02612001* 67,500.00 35,010.00389.00750.00 38,250.00ft 425.0026

11036 Inch Pipe Ramming02612002* 99,000.00 48,730.00443.00900.00 52,800.00ft 480.0027
10048 Inch Pipe Ramming02612003* 120,000.00 63,200.00632.001,200.00 75,000.00ft 750.0028
40Culvert End Section 24 inch026130040 16,000.00 10,000.00250.00400.00 14,000.00Each 350.0029
10Culvert End Section 30 inch026130050 5,000.00 3,750.00375.00500.00 6,000.00Each 600.0030
2Culvert End Section 36 inch026130060 1,200.00 1,100.00550.00600.00 2,000.00Each 1,000.0031
4Culvert End Section 42 inch026130070 2,800.00 3,540.00885.00700.00 6,000.00Each 1,500.0032
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CONSTRUCTION INC
297 W HILTON DR
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Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

LEGRAND JOHNSON 
CONSTRUCTION CO.
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Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Culvert End Section 48 inch026130080 3,600.00 4,200.001,050.00900.00 7,200.00Each 1,800.0033
3Concrete Collar02631001* 2,400.00 2,640.00880.00800.00 1,200.00Each 400.0034
1Concrete Headwall02631002* 4,000.00 5,900.005,900.004,000.00 14,000.00Each 14,000.0035

16480Untreated Base Course (Plan Quantity)027210020 247,200.00 400,464.0024.3015.00 379,040.00cu yd 23.0036
31620HMA - 3/4 inch027410060 2,055,300.00 2,197,590.0069.5065.00 2,608,650.00Ton 82.5037

1Asphalt Concrete Driveway027410080 1,000.00 1,000.001,000.001,000.00 2,000.00Each 2,000.0038
6350SMA-1/2 Inch02744000* 666,750.00 600,075.0094.50105.00 654,050.00Ton 103.0039

47890Longitudinal Rumble Strip027610020 4,789.00 12,930.300.270.10 14,367.00ft 0.3040
8Pavement Message Paint027650020 400.00 160.0020.0050.00 400.00Each 50.0041

3300Remove Pavement Markings027650030 3,300.00 1,650.000.501.00 1,980.00ft 0.6042
610Pavement Marking Paint027650050 18,300.00 14,792.5024.2530.00 15,860.00gal 26.0043

15910Right-of-Way Fence, Type G  (Metal Post) 02822006P 79,550.00 74,777.004.705.00 81,936.50ft 5.1544
Modified

1Right-of-Way Gate   14 ft028220090 1,000.00 350.00350.001,000.00 400.00Each 400.0045
57Right-of-Way Brace Post028220105 11,400.00 9,861.00173.00200.00 10,830.00Each 190.0046
8Precast Concrete Cattle Guard028250010 280,000.00 184,000.0023,000.0035,000.00 216,000.00Each 27,000.0047
7Wildlife Escape Ramp028270010 21,000.00 8,400.001,200.003,000.00 6,475.00Each 925.0048
2W-Beam Guardrail Transition Element028410030 5,200.00 4,100.002,050.002,600.00 5,000.00Each 2,500.0049

1275W-Beam Guardrail 72 inch Steel Post028410096 31,875.00 20,400.0016.0025.00 23,587.50ft 18.5050
6002"x6" Redwood Plank02841009P 2,400.00 3,120.005.204.00 2,400.00ft 4.0051
90Delineator Type I028420010 3,600.00 2,700.0030.0040.00 3,600.00Each 40.0052
56Delineator - Culvert Marker028420030 2,240.00 1,960.0035.0040.00 2,240.00Each 40.0053
56Delineator - Maintenance Marker028420040 2,240.00 1,960.0035.0040.00 2,240.00Each 40.0054
2Crash Cushion Type G028430035 6,000.00 5,040.002,520.003,000.00 7,000.00Each 3,500.0055
1Boundary Survey and Survey Plat028960010 20,000.00 4,400.004,400.0020,000.00 4,500.00Lump 4,500.0056

35Right-of-Way Marker028960020 14,000.00 11,550.00330.00400.00 19,250.00Each 550.0057
                                                                                          Subtotal 6,003,154.00 6,389,369.70 6,298,336.50

30 - LANDSCAPING

1360Silt Fence015710030 4,080.00 6,324.004.653.00 1,700.00ft 1.2558
3850Temporary Environmental Fence015710150 19,250.00 6,352.501.655.00 13,475.00ft 3.5059

1Environmental Control Supervisor015710155 50,000.00 16,000.0016,000.0050,000.00 5,000.00Lump 5,000.0060
9530Erosion Control Blanket023760010 19,060.00 17,058.701.792.00 14,771.50sq yd 1.5561
920Flexible Channel Liner023760020 2,760.00 1,720.401.873.00 3,680.00sq yd 4.0062
23Wood Fiber Mulch029110010 21,850.00 18,400.00800.00950.00 21,850.00Acre 950.0063

138125Strip, Stockpile, and Spread Topsoil (Plan 029120050 96,687.50 91,162.500.660.70 172,656.25sq yd 1.2564
Quantity)

19Drill Seed029220010 9,500.00 6,840.00360.00500.00 13,300.00Acre 700.0065
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

6Broadcast Seed029220030 6,000.00 3,000.00500.001,000.00 4,500.00Acre 750.0066
                                                                                          Subtotal 229,187.50 166,858.10 250,932.75

40 - SIGNING

2Sign Type A-1,  24 inch  X  12 inch028910040 200.00 160.0080.00100.00 200.00Each 100.0067
1Sign Type A-1, 24 inch x 24 inch028910042 125.00 110.00110.00125.00 110.00Each 110.0068
5Sign Type A-1,  24 inch  X  30 inch028910050 625.00 620.00124.00125.00 750.00Each 150.0069
3Sign Type A-1,  36 inch  X  36 inch028910065 1,050.00 1,005.00335.00350.00 900.00Each 300.0070
1Sign Type A-1,  48 inch  X  48 inch028910070 400.00 440.00440.00400.00 350.00Each 350.0071

10Sign Type A-2,  30 inch  X  30 inch028910115 2,000.00 1,490.00149.00200.00 2,000.00Each 200.0072
17Remove Sign Less Than 20 Square Feet028910270 1,020.00 892.5052.5060.00 2,550.00Each 150.0073
10Relocate Sign Less Than 20 Square Feet028910285 2,000.00 1,310.00131.00200.00 4,000.00Each 400.0074
1Relocate Sign Greater Than or Equal to 20 028910290 250.00 210.00210.00250.00 800.00Each 800.0075

Square Feet

3Small Sign Tubular Steel Post Base (B1)028910300 375.00 93.0031.00125.00 675.00Each 225.0076
29Slipbase Sign Base With Top Casting SLB-1 028910315 8,700.00 7,134.00246.00300.00 8,700.00Each 300.0077

(B3)

3Sign Post P1028910355 450.00 174.0058.00150.00 600.00Each 200.0078
29Sign Post P4028910370 5,075.00 5,974.00206.00175.00 8,700.00Each 300.0079

                                                                                          Subtotal 22,270.00 19,612.50 30,335.00

109 - INNOVATIVE CONTRACTING

$4,000.00Innovative Contracting (Time) FIXED PRICE00221000* 4,000.00 664,000.00166 Day1 Day 720,000.00Day 180 Day80
                                                                                          Subtotal 4,000.00 664,000.00 720,000.00

A(Contract Amount): 6,254,611.50 6,575,840.30 6,579,604.25

A+Innovative Contracting(Bid Amount for Award Considerations): 7,239,840.30 7,299,604.256,258,611.50

Percent of Engineer's Estimate: 116.63 %115.68 %

664,0004,000 720,000Innovative Contracting:
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Estimate Completion date on or before 
County: EMERY (15)

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization01285001P 300,000.00 400,000.00400,000.00300,000.00 159,225.32Lump 159,225.321
1Public Information Services013150010 5,000.00 1,500.001,500.005,000.00 1,559.89Lump 1,559.892
1Traffic Control015540005 150,000.00 75,000.0075,000.00150,000.00 162,559.55Lump 162,559.553

3160Check Dam (Fiber Roll)015710025 15,800.00 12,640.004.005.00 19,307.60ft 6.114
4160Dust Control and Watering015720020 41,600.00 99,840.0024.0010.00 104,416.001000 gal 25.105

1Survey017210010 80,000.00 40,000.0040,000.0080,000.00 25,998.13Lump 25,998.136
34310Granular Borrow (Plan Quantity)020560015 480,340.00 463,185.0013.5014.00 670,417.40cu yd 19.547

107530Geogrid-Type 102076000* 430,120.00 215,060.002.004.00 231,189.50sq yd 2.158
3Abandon Pipe Culvert02221001* 7,500.00 1,800.00600.002,500.00 1,444.02Each 481.349

810Remove Guardrail02221007* 19,440.00 2,025.002.5024.00 1,620.00ft 2.0010
16080Remove Fence022210080 16,080.00 16,080.001.001.00 11,416.80ft 0.7111
1790Remove Pipe Culvert022210095 32,220.00 16,110.009.0018.00 28,532.60ft 15.9412

1Clearing and Grubbing022310010 15,000.00 15,000.0015,000.0015,000.00 4,059.51Lump 4,059.5113
104660Roadway Excavation (Plan Quantity)023160020 418,640.00 523,300.005.004.00 186,294.80cu yd 1.7814

1460Small Ditch Excavation (Plan Quantity)023180010 7,300.00 8,760.006.005.00 6,920.40cu yd 4.7415
310Surface Ditch02318002* 1,550.00 1,550.005.005.00 1,965.40ft 6.3416
270Loose Riprap023730010 12,150.00 12,150.0045.0045.00 12,171.60cu yd 45.0817
10024 Inch, Class C, Smooth026101088 5,000.00 3,200.0032.0050.00 4,513.00ft 45.1318
8036 Inch, Class C, Smooth026101094 4,400.00 4,000.0050.0055.00 5,132.80ft 64.1619
7048 Inch, Class C, Smooth026101098 4,550.00 5,950.0085.0065.00 6,363.70ft 90.9120

176024 Inch Culvert, Metal Pipe, Class C, 026101188 73,920.00 56,320.0032.0042.00 79,428.80ft 45.1321
Corrugated

64030 Inch Culvert, Metal Pipe, Class C, 026101189 35,200.00 24,320.0038.0055.00 35,737.60ft 55.8422
Corrugated

27042 Inch Culvert, Metal Pipe, Class C, 026101191 17,550.00 18,360.0068.0065.00 20,946.60ft 77.5823
Corrugated

15048 Inch Culvert, Metal Pipe, Class C, 026101192 11,250.00 12,750.0085.0075.00 13,636.50ft 90.9124
Corrugated

30024 Inch Culvert, Reinforced Concrete, Class C026101252 19,500.00 13,500.0045.0065.00 18,489.00ft 61.6325
9024 Inch Pipe Ramming02612001* 67,500.00 45,000.00500.00750.00 36,362.70ft 404.0326

11036 Inch Pipe Ramming02612002* 99,000.00 88,000.00800.00900.00 49,040.20ft 445.8227
10048 Inch Pipe Ramming02612003* 120,000.00 90,000.00900.001,200.00 62,361.00ft 623.6128
40Culvert End Section 24 inch026130040 16,000.00 20,000.00500.00400.00 12,207.20Each 305.1829
10Culvert End Section 30 inch026130050 5,000.00 7,000.00700.00500.00 3,996.30Each 399.6330
2Culvert End Section 36 inch026130060 1,200.00 1,600.00800.00600.00 1,065.94Each 532.9731
4Culvert End Section 42 inch026130070 2,800.00 3,600.00900.00700.00 3,331.92Each 832.9832
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HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Project No: S-0010(40)13
Project Name: SR-10; Emery to Muddy Creek
Desc of Construction: ROADWAY WIDENING
Estimate Completion date on or before 
County: EMERY (15)

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Culvert End Section 48 inch026130080 3,600.00 4,800.001,200.00900.00 3,865.28Each 966.3233
3Concrete Collar02631001* 2,400.00 2,400.00800.00800.00 1,611.39Each 537.1334
1Concrete Headwall02631002* 4,000.00 15,000.0015,000.004,000.00 15,637.36Each 15,637.3635

16480Untreated Base Course (Plan Quantity)027210020 247,200.00 346,080.0021.0015.00 373,107.20cu yd 22.6436
31620HMA - 3/4 inch027410060 2,055,300.00 2,782,560.0088.0065.00 2,679,795.00Ton 84.7537

1Asphalt Concrete Driveway027410080 1,000.00 1,500.001,500.001,000.00 1,561.12Each 1,561.1238
6350SMA-1/2 Inch02744000* 666,750.00 647,700.00102.00105.00 670,242.50Ton 105.5539

47890Longitudinal Rumble Strip027610020 4,789.00 23,945.000.500.10 4,789.00ft 0.1040
8Pavement Message Paint027650020 400.00 200.0025.0050.00 159.52Each 19.9441

3300Remove Pavement Markings027650030 3,300.00 2,310.000.701.00 1,617.00ft 0.4942
610Pavement Marking Paint027650050 18,300.00 14,335.0023.5030.00 14,640.00gal 24.0043

15910Right-of-Way Fence, Type G  (Metal Post) 02822006P 79,550.00 79,550.005.005.00 81,459.20ft 5.1244
Modified

1Right-of-Way Gate   14 ft028220090 1,000.00 500.00500.001,000.00 545.96Each 545.9645
57Right-of-Way Brace Post028220105 11,400.00 9,975.00175.00200.00 10,788.39Each 189.2746
8Precast Concrete Cattle Guard028250010 280,000.00 208,000.0026,000.0035,000.00 189,410.00Each 23,676.2547
7Wildlife Escape Ramp028270010 21,000.00 16,800.002,400.003,000.00 8,144.57Each 1,163.5148
2W-Beam Guardrail Transition Element028410030 5,200.00 4,700.002,350.002,600.00 4,159.70Each 2,079.8549

1275W-Beam Guardrail 72 inch Steel Post028410096 31,875.00 22,950.0018.0025.00 21,024.75ft 16.4950
6002"x6" Redwood Plank02841009P 2,400.00 3,600.006.004.00 2,448.00ft 4.0851
90Delineator Type I028420010 3,600.00 3,780.0042.0040.00 2,669.40Each 29.6652
56Delineator - Culvert Marker028420030 2,240.00 2,352.0042.0040.00 1,901.76Each 33.9653
56Delineator - Maintenance Marker028420040 2,240.00 2,352.0042.0040.00 1,901.76Each 33.9654
2Crash Cushion Type G028430035 6,000.00 5,700.002,850.003,000.00 5,251.62Each 2,625.8155
1Boundary Survey and Survey Plat028960010 20,000.00 45,000.0045,000.0020,000.00 4,159.70Lump 4,159.7056

35Right-of-Way Marker028960020 14,000.00 9,975.00285.00400.00 10,919.30Each 311.9857
                                                                                          Subtotal 6,003,154.00 6,553,664.00 6,093,521.26

30 - LANDSCAPING

1360Silt Fence015710030 4,080.00 4,080.003.003.00 3,631.20ft 2.6758
3850Temporary Environmental Fence015710150 19,250.00 12,512.503.255.00 6,006.00ft 1.5659

1Environmental Control Supervisor015710155 50,000.00 9,500.009,500.0050,000.00 5,199.63Lump 5,199.6360
9530Erosion Control Blanket023760010 19,060.00 15,724.501.652.00 16,201.00sq yd 1.7061
920Flexible Channel Liner023760020 2,760.00 2,300.002.503.00 1,628.40sq yd 1.7762
23Wood Fiber Mulch029110010 21,850.00 27,600.001,200.00950.00 17,340.85Acre 753.9563

138125Strip, Stockpile, and Spread Topsoil (Plan 029120050 96,687.50 96,687.500.700.70 443,381.25sq yd 3.2164
Quantity)

19Drill Seed029220010 9,500.00 8,550.00450.00500.00 6,480.71Acre 341.0965
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Abstract of Bids
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

6Broadcast Seed029220030 6,000.00 6,000.001,000.001,000.00 2,835.48Acre 472.5866
                                                                                          Subtotal 229,187.50 182,954.50 502,704.52

40 - SIGNING

2Sign Type A-1,  24 inch  X  12 inch028910040 200.00 150.0075.00100.00 158.24Each 79.1267
1Sign Type A-1, 24 inch x 24 inch028910042 125.00 125.00125.00125.00 108.50Each 108.5068
5Sign Type A-1,  24 inch  X  30 inch028910050 625.00 500.00100.00125.00 612.45Each 122.4969
3Sign Type A-1,  36 inch  X  36 inch028910065 1,050.00 750.00250.00350.00 996.15Each 332.0570
1Sign Type A-1,  48 inch  X  48 inch028910070 400.00 300.00300.00400.00 434.51Each 434.5171

10Sign Type A-2,  30 inch  X  30 inch028910115 2,000.00 1,000.00100.00200.00 1,471.40Each 147.1472
17Remove Sign Less Than 20 Square Feet028910270 1,020.00 2,125.00125.0060.00 972.40Each 57.2073
10Relocate Sign Less Than 20 Square Feet028910285 2,000.00 3,500.00350.00200.00 1,299.90Each 129.9974
1Relocate Sign Greater Than or Equal to 20 028910290 250.00 700.00700.00250.00 207.99Each 207.9975

Square Feet

3Small Sign Tubular Steel Post Base (B1)028910300 375.00 600.00200.00125.00 92.70Each 30.9076
29Slipbase Sign Base With Top Casting SLB-1 028910315 8,700.00 11,600.00400.00300.00 7,057.44Each 243.3677

(B3)

3Sign Post P1028910355 450.00 300.00100.00150.00 172.77Each 57.5978
29Sign Post P4028910370 5,075.00 5,800.00200.00175.00 5,924.41Each 204.2979

                                                                                          Subtotal 22,270.00 27,450.00 19,508.86

109 - INNOVATIVE CONTRACTING

$4,000.00Innovative Contracting (Time) FIXED PRICE00221000* 4,000.00 560,000.00140 Day1 Day 720,000.00Day 180 Day80
                                                                                          Subtotal 4,000.00 560,000.00 720,000.00

A(Contract Amount): 6,254,611.50 6,764,068.50 6,615,734.64

A+Innovative Contracting(Bid Amount for Award Considerations): 7,324,068.50 7,335,734.646,258,611.50

Percent of Engineer's Estimate: 117.21 %117.02 %

560,0004,000 720,000Innovative Contracting:
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Project Name: SR-10; Emery to Muddy Creek
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REDMOND,UT 84652

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization01285001P 300,000.00 200,000.00200,000.00300,000.00Lump1
1Public Information Services013150010 5,000.00 5,000.005,000.005,000.00Lump2
1Traffic Control015540005 150,000.00 289,500.00289,500.00150,000.00Lump3

3160Check Dam (Fiber Roll)015710025 15,800.00 10,428.003.305.00ft4
4160Dust Control and Watering015720020 41,600.00 83,200.0020.0010.001000 gal5

1Survey017210010 80,000.00 40,000.0040,000.0080,000.00Lump6
34310Granular Borrow (Plan Quantity)020560015 480,340.00 974,404.0028.4014.00cu yd7

107530Geogrid-Type 102076000* 430,120.00 344,096.003.204.00sq yd8
3Abandon Pipe Culvert02221001* 7,500.00 3,000.001,000.002,500.00Each9

810Remove Guardrail02221007* 19,440.00 1,701.002.1024.00ft10
16080Remove Fence022210080 16,080.00 11,416.800.711.00ft11
1790Remove Pipe Culvert022210095 32,220.00 15,036.008.4018.00ft12

1Clearing and Grubbing022310010 15,000.00 23,000.0023,000.0015,000.00Lump13
104660Roadway Excavation (Plan Quantity)023160020 418,640.00 397,708.003.804.00cu yd14

1460Small Ditch Excavation (Plan Quantity)023180010 7,300.00 6,935.004.755.00cu yd15
310Surface Ditch02318002* 1,550.00 976.503.155.00ft16
270Loose Riprap023730010 12,150.00 13,500.0050.0045.00cu yd17
10024 Inch, Class C, Smooth026101088 5,000.00 3,990.0039.9050.00ft18
8036 Inch, Class C, Smooth026101094 4,400.00 4,032.0050.4055.00ft19
7048 Inch, Class C, Smooth026101098 4,550.00 5,586.0079.8065.00ft20

176024 Inch Culvert, Metal Pipe, Class C, 026101188 73,920.00 83,160.0047.2542.00ft21
Corrugated

64030 Inch Culvert, Metal Pipe, Class C, 026101189 35,200.00 36,960.0057.7555.00ft22
Corrugated

27042 Inch Culvert, Metal Pipe, Class C, 026101191 17,550.00 18,427.5068.2565.00ft23
Corrugated

15048 Inch Culvert, Metal Pipe, Class C, 026101192 11,250.00 11,812.5078.7575.00ft24
Corrugated

30024 Inch Culvert, Reinforced Concrete, Class C026101252 19,500.00 21,012.0070.0465.00ft25
9024 Inch Pipe Ramming02612001* 67,500.00 27,877.50309.75750.00ft26

11036 Inch Pipe Ramming02612002* 99,000.00 65,257.50593.25900.00ft27
10048 Inch Pipe Ramming02612003* 120,000.00 80,325.00803.251,200.00ft28
40Culvert End Section 24 inch026130040 16,000.00 10,500.00262.50400.00Each29
10Culvert End Section 30 inch026130050 5,000.00 3,990.00399.00500.00Each30
2Culvert End Section 36 inch026130060 1,200.00 1,260.00630.00600.00Each31
4Culvert End Section 42 inch026130070 2,800.00 3,780.00945.00700.00Each32
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Abstract of Bids
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Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

4Culvert End Section 48 inch026130080 3,600.00 4,620.001,155.00900.00Each33
3Concrete Collar02631001* 2,400.00 4,500.001,500.00800.00Each34
1Concrete Headwall02631002* 4,000.00 12,000.0012,000.004,000.00Each35

16480Untreated Base Course (Plan Quantity)027210020 247,200.00 647,664.0039.3015.00cu yd36
31620HMA - 3/4 inch027410060 2,055,300.00 2,509,047.0079.3565.00Ton37

1Asphalt Concrete Driveway027410080 1,000.00 1,200.001,200.001,000.00Each38
6350SMA-1/2 Inch02744000* 666,750.00 629,920.0099.20105.00Ton39

47890Longitudinal Rumble Strip027610020 4,789.00 5,746.800.120.10ft40
8Pavement Message Paint027650020 400.00 252.0031.5050.00Each41

3300Remove Pavement Markings027650030 3,300.00 4,290.001.301.00ft42
610Pavement Marking Paint027650050 18,300.00 15,067.0024.7030.00gal43

15910Right-of-Way Fence, Type G  (Metal Post) 02822006P 79,550.00 82,732.005.205.00ft44
Modified

1Right-of-Way Gate   14 ft028220090 1,000.00 551.25551.251,000.00Each45
57Right-of-Way Brace Post028220105 11,400.00 10,892.70191.10200.00Each46
8Precast Concrete Cattle Guard028250010 280,000.00 224,000.0028,000.0035,000.00Each47
7Wildlife Escape Ramp028270010 21,000.00 19,110.002,730.003,000.00Each48
2W-Beam Guardrail Transition Element028410030 5,200.00 4,200.002,100.002,600.00Each49

1275W-Beam Guardrail 72 inch Steel Post028410096 31,875.00 21,228.7516.6525.00ft50
6002"x6" Redwood Plank02841009P 2,400.00 1,860.003.104.00ft51
90Delineator Type I028420010 3,600.00 3,213.0035.7040.00Each52
56Delineator - Culvert Marker028420030 2,240.00 2,116.8037.8040.00Each53
56Delineator - Maintenance Marker028420040 2,240.00 2,116.8037.8040.00Each54
2Crash Cushion Type G028430035 6,000.00 5,302.002,651.003,000.00Each55
1Boundary Survey and Survey Plat028960010 20,000.00 4,500.004,500.0020,000.00Lump56

35Right-of-Way Marker028960020 14,000.00 14,000.00400.00400.00Each57
                                                                                          Subtotal 6,003,154.00 7,028,001.40

30 - LANDSCAPING

1360Silt Fence015710030 4,080.00 4,216.003.103.00ft58
3850Temporary Environmental Fence015710150 19,250.00 10,780.002.805.00ft59

1Environmental Control Supervisor015710155 50,000.00 26,250.0026,250.0050,000.00Lump60
9530Erosion Control Blanket023760010 19,060.00 13,818.501.452.00sq yd61
920Flexible Channel Liner023760020 2,760.00 3,220.003.503.00sq yd62
23Wood Fiber Mulch029110010 21,850.00 17,508.75761.25950.00Acre63

138125Strip, Stockpile, and Spread Topsoil (Plan 029120050 96,687.50 96,687.500.700.70sq yd64
Quantity)

19Drill Seed029220010 9,500.00 6,543.60344.40500.00Acre65
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Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

6Broadcast Seed029220030 6,000.00 2,863.20477.201,000.00Acre66
                                                                                          Subtotal 229,187.50 181,887.55

40 - SIGNING

2Sign Type A-1,  24 inch  X  12 inch028910040 200.00 198.5099.25100.00Each67
1Sign Type A-1, 24 inch x 24 inch028910042 125.00 114.00114.00125.00Each68
5Sign Type A-1,  24 inch  X  30 inch028910050 625.00 603.75120.75125.00Each69
3Sign Type A-1,  36 inch  X  36 inch028910065 1,050.00 756.00252.00350.00Each70
1Sign Type A-1,  48 inch  X  48 inch028910070 400.00 304.50304.50400.00Each71

10Sign Type A-2,  30 inch  X  30 inch028910115 2,000.00 2,058.00205.80200.00Each72
17Remove Sign Less Than 20 Square Feet028910270 1,020.00 981.7557.7560.00Each73
10Relocate Sign Less Than 20 Square Feet028910285 2,000.00 1,470.00147.00200.00Each74
1Relocate Sign Greater Than or Equal to 20 028910290 250.00 278.25278.25250.00Each75

Square Feet

3Small Sign Tubular Steel Post Base (B1)028910300 375.00 204.7568.25125.00Each76
29Slipbase Sign Base With Top Casting SLB-1 028910315 8,700.00 6,851.25236.25300.00Each77

(B3)

3Sign Post P1028910355 450.00 157.5052.50150.00Each78
29Sign Post P4028910370 5,075.00 5,328.75183.75175.00Each79

                                                                                          Subtotal 22,270.00 19,307.00

109 - INNOVATIVE CONTRACTING

$4,000.00Innovative Contracting (Time) FIXED PRICE00221000* 4,000.00 720,000.00180 Day1 DayDay80
                                                                                          Subtotal 4,000.00 720,000.00

A(Contract Amount): 6,254,611.50 7,229,195.95

A+Innovative Contracting(Bid Amount for Award Considerations): 7,949,195.956,258,611.50

Percent of Engineer's Estimate: 127.01 %

720,0004,000Innovative Contracting:


